STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 9

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

06/ 08/ 06
07-214204

07-LA-2-24.4/82.3

ENG NEERS EST

RAS

Bl D TOTAL

19, 965, 599. 00

20, 190, 696. 50

21, 240, 942. 50

32, 869, 000. 00

17, 403, 935. 00

HA22

Bl D

SUMMARY

DEPARTMENT

IN LOS ANGELES COUNTY IN AND NEAR
LA CANADA FLI NTRI DGE FROM 0.1 KM

VEST OF ROUTE 2 AND 210 SEPARATI ON

TO SAN BERNARDI NO COUNTY LI NE

RESURFACE ASPHALT CONCRETE

22,792,000

20, 401, 910. 00 AMOUNT UNDER

Bl DDER | D

1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

436, 311. 00

Bl D245
PACE 1
06/ 19/ 06
CONTRACT CODE "A '
22 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

200
PERCENT UNDER EST 2.14

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

PAVE TECH I NC

735 LAGUNA DRI VE
CARLSBAD CA 92008

FNF CONSTRUCTI ON | NC

115 S 48TH STREET
TEMPE AZ 85281

SULLY M LLER CONTRACTI NG
COVPANY

1100 E ORANGETHORPE AVENUE 200
ANAHEI M CA 92801

ALL AMERI CAN ASPHALT

OTHER REASON NT AVWD

P O BOX 2229
CORONA CA 92878

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

760 729-7592 CC PREF CLAI MED
00720394

FAX 760 729-6158

480 784-2910
00587527
480 968- 7580

CC PREF CLAI MED
FAX

714 578-9600 CC PREF CLAI MED
00747612

FAX 714 578-9672

951 736-7600 CC PREF CLAI MED
00267073

FAX 951 739-4671

3. 0%



07-214204 Bl D245

07-LA-2-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 08/ 06 06/ 19/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS

6084 W HURLEY AVENUE
VI SALI A CA 93291

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE AND ROADWAY EXCAVATI ON ( PARTI AL)

121 N MAIN STREET
RI VERSI DE CA 92502

SUDHAKAR COVPANY | NTERNATI ONAL TRAFFI C CONTROL, MARKI NG AND STRI PI NG ( PARTI AL)

1122 N AZUSA CANYON ROAD
WEST COVI NA CA 91790



07-214204 Bl D245

07-LA-2-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 08/ 06 06/ 19/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 PAVEMENT RECYCLI NG SYSTEMS | NC | TEM 7 ( PARTI AL)
121 N MAIN STREET
RI VERSI DE CA 92502

SUDHAKAR COVPANY I TEMS 15 THRU 20 ( PARTI AL)
1450 N FI TZGERALD AVENUE
RI ALTO CA 92376

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
121 N MAIN STREET
Rl VERSI DE CA
SUDHAKAR COVPANY PAVEMENT MARKI NG

1122 N AZUSA CANYON ROAD
VWEST COVI NA CA

WESTERN O L SPREADI NG PAI NT BI NDER AND FABRI C
736 M SSI ON ROCK
SANTA PAULA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



07-214204 Bl D245

07-LA-2-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
06/ 08/ 06 06/ 19/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ROAD SEALI NG CRACK SEALI NG

VEESTM NSTER CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SUDHAKAR COVPANY STRI PI NG

VEST COVI NA CA



07-214204 Bl D245

07- LA-2- 24 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 08/ 06 06/ 19/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 7,500. 00 7, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 200 1, 200. 00 240, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7,500. 00 7,500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00 40, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 600, 000. 00 600, 000. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 635, 000 3. 00 1, 905, 000. 00
8 190101 ROADWAY EXCAVATI ON VB 2,730 130. 00 354, 900. 00
9 190185 SHOULDER BACKI NG VB 1, 860 90. 00 167, 400. 00
10 374206 SEAL RANDOM CRACKS LNKM 60 1, 600. 00 96, 000. 00
11 390103 ASPHALT CONCRETE ( TYPE B) TONN 6, 980 150. 00 1, 047, 000. 00
12 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 111, 000 122.00 13,542, 000. 00
13 391005 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 220 400. 00 88, 000. 00
REI NFORCI NG FABRI C)
14 393001 PAVEMENT REI NFORCI NG FABRI C M2 183, 000 .90 164, 700. 00
15 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 220 25. 00 5, 500. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 334, 000 .70 233, 800. 00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 050 1. 50 4,575. 00
18 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 000 .55 5, 500. 00
(BROKEN 5.18 M- 2.14 M
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 16 1. 00 16. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,710 2.00 3, 420. 00
21 (S) 038160 | NDUCTI VE LOOP DETECTOR ( REPLACENENT) EA 16 375. 00 6, 000. 00
22 999990 MOBI LI ZATI ON LS LUMP SUM 1, 436, 788. 00 1, 436, 788. 00

TOTAL 19, 965, 599. 00
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07-214204

07-LA-2-24
06/ 08/ 06
SECOND
Bl D AMOUNT
2,500. 00 2500
4,500. 00 900000
5, 000. 00 5000
25, 000. 00 25000.
10, 000. 00 10000.
750, 000. 00 750000.
4.00 2540000.
102. 00 278460.
15. 00 27900.
500. 00 30000.
176. 00 1228480.
108. 00 11988000.
50. 00 11000.
.50 91500.
26. 00 5720.
.80 267200.
1.75 5337.
.75 7500.
1.50 24.
2.50 4275.
800. 00 12800.
2,000, 000. 00 2000000.

00

20, 190, 696. 50

SUMMARY OF REMA

THI RD
Bl D AMOUNT

75, 000. 00 75000.

1, 800. 00 360000.

25, 000. 00 25000.

75, 000. 00 75000.

85, 000. 00 85000.

3, 500, 000. 00 3500000.

3.75 2381250.

85. 00 232050.

200. 00 372000.

2,200. 00 132000.

200. 00 1396000.

82.15 9118650.

800. 00 176000.

5.00 915000.

28. 00 6160.

. 80 267200.

1.75 5337.

.70 7000.

1.25 20.

2.50 4275.

500. 00 8000.

2,100, 000. 00 2100000.

21, 240, 942. 50

NI NG BI DDERS
FOURTH
Bl D AMOUNT
7,500. 00 7500
2,200. 00 440000
7,500. 00 7500
35, 000. 00 35000.
13, 000. 00 13000.
750, 000. 00 750000.
8.50 5397500.
150. 00 409500.
135. 00 251100.
820. 00 49200.
185. 00 1291300.
185. 00 20535000.
400. 00 88000.
.80 146400.
26. 00 5720.
.72 240480.
1.54 4697.
.56 5600.
1.05 16.
2.05 3505.
400. 00 6400.
3, 181, 580. 70 3181580.

32, 869, 000. 00

Bl D245
PAGE 6
06/ 19/ 06
FI FTH
Bl D AMOUNT
7,500. 00 7500
535. 00 107000
7,500. 00 7500
62, 000. 00 62000.
10, 200. 00 10200.
400, 000. 00 400000.
1.60 1016000.
82. 00 223860.
31. 00 57660.
1,425.00 85500.
112. 00 781760.
121. 00 13431000.
540. 00 118800.
.61 111630.
27.00 5940.
.75 250500.
1.60 4880.
.60 6000.
1.00 16.
2.00 3420.
400. 00 6400.
706, 369. 00 706369.
17, 403, 935. 00



